Scope

Our proposal includes the following:

Surveys of cabling required at each location to determine actual work required.
This allows us to determine the quantity of parts required and the amount of labor
to be allocated for each location.

Purchase and staging of parts required for each location. The manufacturers
provided prices for major parts. This eliminates possible price increases from the
cabling contractors. Parts are available for each school as needed by the cabling
contractor.

A minimum of two and up to four cabling contractors. Multiple contractors are
required to perform the quantity of work in the relatively short (six months or
less) time frame allotted. The companies we propose using for the Cabling
installation are certified by the Cabling Parts Manufacturers (Panduit, Seicor, and
Belden). They are required to submit test results from each location so that the
manufacturers can provide 25 Year Parts and Labor Warranty.

Independent quality control personnel to handle issues of site availability, cable
drop locations, etc.

An individual to detail cable drop locations into a consolidated CAD format.
Bi-weekly meetings with representatives from manufacturers, suppliers,
installation contractors, and HISD personnel to coordinate cabling installation,
determine status of individual jobs, parts availability, common problem, etc.

Switch and UPS installation at cabling rates

Local staff of over 100 familiar with HISD locations, staff, and infrastructure.
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Type

Labor

Belden
Belden

Panduit

Panduit

Panduit

Panduit

Panduit
Panduit

Panduit

Panduit

Panduit
Panduit
Panduit
Chatsworth

Chatsworth
Chatsworth
Chatsworth

Chatsworth
Chatsworth

Chatsworth

Chatsworth

HISD
Line #

1

10

11

12

13

15

16
17
18

19
20

21

22

Network Cabling Project Number 03-11-05

Ea

item #

HR Installation

FT
FT

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
EA
EA

EA
FT

EA

EA

1585A
7882A

CJSE88TWH

(CJ588BU)
CJ688TPGR

CBX4WH-A
(CBXAEI-A)

CMBWH-X
(CMBEI-X)
CFPE4WH

CPP48WBL

LD5SWHS-A
(LDSEI8-A)

LD10WHS-A
(LDI0OEI8-A)

WMPSE (WMPS)

NCMH2
WMPV45
11961-518

55053-503
10610-019
11308-001

10642-001
10250-712

11421-712

10595-712

Description

CAT 5E CABLE WHITE
24-4p UTP-CMP SOL BC CAT
6 GREEN

1-PORT MOD JACK IDC
SW8P CATSUTP

1-PORT MOD JACK IDC
8W8P CAT6UTP

4-PORT SURFACE MOUNT
UNLOADED

1-PORT BLANK INSERT

4 PORT UNLOADED
FACEPLATE

48-PORT BLANK PANEL
W/SNAP-IN

RACEWAY NONMETALLIC
SINGLE/8ft

RACEWAY NONMETALLIC
SINGLE/8ft

CABLE MGMT PANEL
HORIZONTAL

2U HORIZONTAL WIRE
MANAGER

CABLE MGMT PANEL
VERTICAL

RACK FIXED WALL MOUNT
ALUMINUM

RACK RELAY 84"H X 19"W
GROUND BAR

CABLE RUNWAY J-BOLT
KIT

CABLE RUNWAY END CAPS
CABLE RUNWAY LADDER
RACK

CABLE RUNWAY SUPPORT
KIT

CABLE RUNWAY

UNIT
PRICE

30.00

0.115
0.208

2.65

4.25

237

0.180

1.32
25.75

9.90

14.00

28.35
45.00
130.00
140.00

100.00
26.80
2.10

3.10
54.00

12.80

18.00




Hubble
Corning

Corning
Corning
Corning
Corning
Coming
Corning
Coming
Corning
Corning
Corning
Panduit
Panduit
Panduit
Panduit
TrippLite
*Project
Manager
*Technical
Coordinator
/Engineer
*E-Rate
Specialist
*Certified
Enterprise

Engineer
*Certified

24

25

26

27

28

29

30

3]

32

33

34

35

36

37

38

EA
FT

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

RE4X 42" CABINET WALLMOUNT
012X88-A8719-A3 12 ST HYBRID 6/50UM,6/SM
FIBER
CCH-01U 12/48 RACK MT
ENCLOSURE
CCH-02U 24/96 RACK MT
ENCLOSURE
CCH-03U 36/144 RACK MT
ENCLOSURE
CCH-04U 72/288 RACK MT
ENCLOSURE
CCH-CP12-59 6 PORT SC DUP SM
LOADED PANEL
CCH-CP12-E7 6 PORT SC DUP MM
LOADED PANEL
95-050-41-X SC UNICAM CONNEDCTOR
50/125
95-250-08 SC CONNECTOR SM
EPOXY
F2LCSC50/12510G SCTOLC S MT PATCH
CORD 50UM
F2SCSC50/12510G SC TO SC 5 MT PATCH
CORD 50UM
UTPSP3GR 3' CAT6 PATCH
CORD/GREEN
UTPSP6GR 6' CAT6 PATCH
CORD/GREEN
UTPSP12GR 12'CAT6 PATCH
CORD/GREEN
UTPSP3YLF/N 3'CAT6 CROSSOVER
CABLE/YELLOW
IBARI2 12-OUTLET SURGE
SUPPRESSOR
per hour
per hour
per hour
per hour

per hour

MOUNTING PLATE

325.00
2.10

137.00
160.00
178.00
201.00
54.00
49.50
10.25
5.65
40.00
34.00
470
5.45
7.15
4.90

88.00

220.00

200.00

160.00

140.00

120.00

16



Product

Specialist

*Hardware per hour
Technician

*Installation per hour
Technician

80.00

40.00

17




Invoicing Procedures

ACS & MSE’s invoicing procedures are based on Net 30 days. The invoicing procedures
are as follows:

1.
2.

0

Purchase order filled.

Invoice created through ACS/MSE Accounting System.
-Net 30 days

-Invoice contains Houston ISD purchase order
-Description matches Houston ISD purchase order
Invoice hand delivered to Houston ISD.

-Contains one copy for HISD and one for remit.
Payment due within 30 Days.

Proof of delivery provided upon request.
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TAB 10

Certifications and RCDD attached.







Case 3:07-cr-00167-L  Decument1  Filed 05/22/ 1@T COURT
ﬁ NORTHERN DISTRICT OF TEXAS
FILED
IN THE UNITED STATES DISTRICT COURT 3
FOR THE NORTHERN DISTRICT OF THxAs | MAY 2 2 2000
DALLAS DIVISION

CLERK, U.S. DISTRICT COURT
m___d(:epuly
V.

§
§
§ No.
§
RUBEN B. BOHUCHOT (1) § ~To & %’;@C ndn !
§
§

UNITED STATES OF AMERICA

—

FRANKIE LOGYANG WONG (2)
WILLIAM FREDERICK COLEMAN, I1I (3)

INDICTMENT
The Grand Jury Charges:
Introduction
At times material to this indictment:
DISD and Bohuchot

A. The Dallas Independent School District (DISD) was an organization that
received federal assistance in excess of $10,000 through a variety of grants from the
United States Department of Education during each of the one-year periods ending June
30, 2003, June 30, 2004, June 30, 2005, and June 30, 2006.

B. From on or about September 7, 1999, through on or about February 28, 2006,
defendant, Ruben B. Bohuchot (Bohuchot), was Chief Technology Officer at DISD, and
as an agent of DISD, he managed the procurement of technology contracts for DISD.

C. On or about November 10, 2000 and May 10, 2005, Bohuchot signed DISD

Indictment - Page 1




Case 3:07-cr-00167-L  Dosument1  Filed 05/22/2007 Page 2 of 41

documents entitled “Conflict of Interest Statement Policy” acknowledging his ethical
obligation to avoid conflicts of interest. The policy required DISD employees to avoid
any situation which would result in their having a pecuniary material interest in firms or
corporations doing business with DISD.

MSE and Wong

D. Micro Systems Engineering, Inc., also known as Micro Systems Enterprises,
Inc. (MSE), was a computer reseller that provided computer products and services to
large corporations, and school districts, principally in the State of Texas. MSE’s main
corporate office was in Houston, Texas, and it maintained an office in Dallas, Texas.

E. Defendant, Frankie Logyang Wong (Wong), co-owned and was the president
of MSE.

Coleman

F. Defendant, William Frederick Coleman, III (Coleman), who was employed
at DISD as a Deputy Superintendent and the Chief Operating Officer at DISD from on or
about August 30, 1999, through on or about September 15, 2000, was Bohuchot’s friend.
Coleman acted as a facilitator during discussions between Wong and Bohuchot about
the Seat Management contract at DISD.

Seat Management Contract

G. A Seat Management contract was a type of agreement in which the customer

made per-seat payments for desktop computers, purchasing the right to use the vendor’s

Indictment - Page 2
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computers and resources while the vendor continued to own and be responsible for the
upkeep of the computers,

H. A Request for Proposals (RFP) was used by DISD in contract bidding to
inform potential bidders of the scope, location and other requirements for projects.

I. In or about late 2001, Bohuchot expressed to a representative of MSE his
interest in obtaining computers at DISD through a Seat Management contract.

J. In or about early 2002, a representative of MSE informed a company known to
the Grand Jury that MSE wanted to partner with the company in responding to the
upcoming Seat Management RFP at DISD.

K. On or about May 2, 2002, Bohuchot, Wong and Coleman traveled to Key
West, Florida at the expense of MSE. They discussed an upcoming Seat Management
contract at DISD.

L. The receipt of non-public information relating to the upcoming contract before
the information was provided to other vendors assisted MSE and the said company known
to the Grand Jury in submitting a winning bid proposal to DISD.

M. On or about May 7, 2002, an RFP for the Seat Management contract was
published for viewing by all prospective vendors. The due date for responses was June
21, 2002.

N. On or about July 3, 2002, a DISD representative informed the said company

known to the Grand Jury that DISD intended to award the Seat Management contract to
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the company. MSE was a subcontractor for the company on the Seat Management
contract.

O. As a subcontractor on the Seat Management contract, MSE contracted with the
said company known to the Grand Jury to provide project-related services in support of
the Seat Management project. These services included imaging, delivery, installation and
providing technical support relating to desktop systems at DISD.

P. On or about August 28, 2002, DISD formally entered into the Seat
Management contract with the said company known to the Grand Jury.

Q. From on or about January 27, 2003, through on or about July 11, 2005, MSE
received at least $4 million as a result of its participation in the DISD Seat Management
contract.

Other Entities

R. On November 7, 2002, Coleman created a company called Kenbridge
Consulting Services, Inc. (Kenbridge) for the purpose of receiving funds sent to him by
MSE. The only funds received by Kenbridge were paid by MSE.

S. On or about October 17, 2002, Wong created and became the president of a
company called Statewide Marketing, LLC (Statewide). The only funds received by
Statewide were paid by MSE and another business entity, associated with MSE.

Yacht

T. On or about October 30, 2002, Statewide purchased a 46' Post motor yacht,
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January 23, 2003, and by the DISD Board of Trustees on January 30, 2003.

AA. On or about November 21, 2002, Wong and others formed Acclaim
Professional Services, Inc. (Acclaim). Funds to be paid to the Consortium for services
performed on the E-Rate 6 contract were received by MSE and forwarded to Acclaim for
disbursement to other Consortium members.

BB. MSE received at least $35 million in aggregate revenue from DISD and
USAC as a result of its participation in the DISD E-Rate-6 contract.

Use of Conduits to Conceal the Receipt of Funds

CC. A person known to the Grand Jury, referred to herein as “B.C.,” was a
relative of Bohuchot. Bohuchot used B.C. as a conduit to conceal Bohuchot’s receipt of
funds paid by MSE and Acclaim.

DD. A person known to the Grand Jury, referred to herein as “K.N.,” was an
employee of MSE. Wong used K.N. as a conduit to conceal Wong’s receipt of funds

paid by MSE.
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27. In or about May 2004, the exact date being unknown to the Grand Jury,
Bohuchot told B.C. that he (Bohuchot) would make arrangements for B.C. to be paid
$50,000 by Acclaim;

28. On or about May 5, 2004, Wong caused $50,000 to be paid from
Acclaim to B.C.;

29. In or about June 2004, the exact date being unknown to the Grand Jury,
Bohuchot asked B.C. to pay his (Bohuchot’s) credit card bill;

30. In or about June 2004, the exact date being unknown to the Grand Jury,
Bohuchot made arrangements for B.C. to pay him (Bohuchot) $2,500 per month;

31. In or about July 2005, the exact date being unknown to the Grand Jury,
Bohuchot asked B.C. to pay Bohuchot $5,000;

32. In or about February 2005, the exact date being unknown to the Grand
Jury, Bohuchot made arrangements with Wong for MSE to pay $12,000 to B.C. so the
money could be paid to Bohuchot;

33. On or about February 3, 2005, Bohuchot asked B.C. to give Bohuchot
cash;

34. Between in or about September 2006, and on or about January 24,
2007, the exact date being unknown to the Grand Jury, Bohuchot asked B.C. to tell
federal law enforcement agents and the Grand Jury that funds B.C. had paid to Bohuchot

were repayments of living expenses;
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